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Standard Terms and Conditions for Subcontractors & Suppliers  
 

Municipal Road & New Parking Lot 

 

Niagara Health Systems 
 
 

1. The following list of standard forms for subcontractors MUST be completed by all subcontractors 

and returned to the Rankin Construction Inc. office within 7 business days after receipt of this 

document and purchase order.  Subcontractors will not be permitted to mobilize to site without the 

forms being completed and returned to our office.   

 

1) MOL Registration Form 1000. 

2) Subcontractors Compliance Agreement, to acknowledge receipt and 

compliance with Rankin Construction Inc’s Safety Policy, (see Item 2 below). 

3) Copy of Subcontractor Health & Safety Policy. 

4) Certificate on Insurance. 

5) Copy of all MSDS sheets for controlled products intended for use on this 

project. 

6) WSIB Clearance Certificate. 

 

 

2. All subcontractors MUST attend the weekly safety meetings held on site by Rankin Construction 

Inc., if they are working on site at that time.  The Rankin Construction Inc. safety policy as well as 

the current policies and regulations outlined in the OHSA must be followed.  A copy of our Safety 

Policy and Procedure Manual can be found on our website.  Please review it with your crews and 

acknowledge your review by signing the “Subcontractors Compliance Agreement” and returning it 

to our office prior to your crews mobilizing on our site (see item 1.1 above).  Major sub-contractors 

may also be required to have a representative on the projects joint health and safety committee. 

 

3. All work to be completed in accordance with applicable and relevant Contract drawings, 

specifications, standard and non-standard special provisions, OPS, all addenda, and all questions & 

answers documented during the bidding period.  It is the responsibility of all suppliers and 

subcontractors to ensure that all applicable documents have been reviewed. 

 

4. Submittals, shop drawings, design calculations, procedures, material test data, along with all other 

relevant information must be submitted to Rankin Construction Inc as soon as possible.  All field 

measurements required for preparation of shop drawings shall be carried out by the Subcontractor.   

RCI’s review of submittals does not relieve the subcontractor from the responsibility of conforming 

to contract requirements and for verification of field measurements.   

 

5. Acceptance of your quotation by Rankin Construction Inc. is based on all work being completed on 

schedule and adjusted to meet revised schedules prepared by Rankin Construction Inc.  Failure to 



meet the RCI schedule may result in liquidated damages charges or other costs required to make up 

lost time.  Liquidated damages would only be charged in cases where the subcontractor is responsible 

for such delay.  The amount of liquidated damages shall be consistent with the amount identified in 

the general contract.  The prices bid for all subcontract work are to include all costs (overtime, shift 

premium, etc.) required to maintain the construction schedule.  Scheduled delivery dates for critical 

items must be submitted to Rankin Construction as soon as possible.  A list of required submissions 

for each subcontractor work must also be provided by the subcontractor as soon as possible with the 

anticipated submittal dates identified. These dates may be incorporated into the overall project 

schedule.  A copy of our overall project schedule shall be available for review by all subcontractors. 

 

6. Subcontractors must be prepared to coordinate work with other crews that must share common work 

areas. 

 

7. Subcontractors are responsible for arranging their own locates for underground work (unless special 

arrangements are established ahead of time between the RCI and the subcontractor for joint requests). 

 

8. Subcontractors are responsible for cleanup of their own work.  Failure to do so will result in the 

cleanup being completed by Rankin Construction Inc.  All costs associated with the cleanup work 

will be back-charged to the respective subcontractor. 

 

9. Any and all submittals such as but not limited to shop drawings, design calculations, procedures, 

material test data, along with all other relevant information must be submitted to Rankin Construction 

Inc. as soon as possible.  All field measurements required for preparation of shop drawings shall be 

carried out by the subcontractor.  Submittals shall be provided in pdf format initially, and then 

followed up with seven (7) hard copies.  RCI review of documents does not relieve subcontractors 

from the responsibility of their work conforming to contract requirements.  The submittals must be 

accompanied by a written notice of any variances from the contract documents.  QVE certificates for 

all submissions (when required) shall be the responsibility of the subcontractor. 

 

 

10. Subcontractors are responsible for compiling their own quantities for their completed work on a 

monthly basis and providing detailed summary backup of the quantities.  This information must be 

submitted within 3 business days of the last day of the month to enable the work to be included on 

the monthly payment certificate.  Failure to provide the necessary information may result in payment 

delays.  In the event that there is any discrepancy between the subcontractor's quantities and those of 

the Contract Administrator, the Contract Administrator's quantities shall govern until the issue can be 

resolved.  Subcontractors are responsible for compiling and submitting daily work records for any 

extra or hourly work.  Work records must be signed by an RCI representative on a daily basis.  RCI 

approval of extra work costs must be obtained prior to invoicing in order to avoid payment delays.  
 


